AAA PT. Dayamitrata Telkomsel BOQ/10/IX/2018

		Regional	TP Site ID	TP Site Name	Telkomsel Site ID	Telkomsel Site Name	Coordinate		Planned Infrastructure				Antenna Height Reuirement									
no	Area						Longitude	Latitude	CE/DT)	Tower Type (SST 4L,	Infrastruc	ucture Height (In meters)		RF (In	MW (In	Address	City	Province	Target RFI (after PO release/Days)	Power Supply Type	*Harga Sewa / Bulan (IDR)	*Harga Sewa / tahun (IDR)
										SST 3L, Pole)	Roof Top Height (a)	Tower Height(b)	Total Height (a+b)	meters)	ers) meters)							
1	Area 2	JAWA BARAT	18TS02B0219	PEMUKIMAN PAWINDAN	DFGDF	DG	6464	4646	SST	GF		52	52	42	42	4546	464	JAWA BARAT	PO Release + 100 days	PLN 78.6 KVA	16,500,000	198,000,000
		JAWA BARAT	17TS11B0825	KPCISAATGRT2	1111	222222222	235235.3454	345.4353	SST	GF	42	42	84	42	42	5555555555	4444444444444	3333333333	PO Release + 100 days	PLN 1232.1 KVA	20,000,000	240,000,000
3	Area 2	JAWA BARAT	18TS02B0201	CIGUGURGIRANG- KPCIPANJAK	12345	12312	23423.23424	342424.324234	SST	GF	42	42	84	42	42	ASDASD	SADA	JAWA BARAT	PO Release + 100 days	PLN 127.8 KVA	19,000,000	228,000,000
4	Area 2	JAWA BARAT	18TS02B0200	JLNYAMPAY	ASAS	ASASA	231.12332	123.2131231	SST	GF		42	42	42	42	ASASA	ASSA	ASASA	PO Release + 9000 days	PLN 9090.9 KVA	16,756,788	201,081,456
5	Area 2	JAWA BARAT		KPPANGKALAN- SARIWANGI	AS	ASD	324.234234	-234.234234	SST	GF		42	42	42	42	ASD	ASD	ASD	PO Release + 6757 days	PLN 342.5 KVA	21,000,000	252,000,000
1																					Grand Total	1,119,081,456

<sup>\*)</sup> Harga di luar biaya listrik

PT. TELKOMSEL PT. Dayamitra Telekomunikasi